## SPECIFICATIONS

FOR

## RAVENNA ORDNANCE PLANT

RAVENNA, OHIO

INDEX

WILBUR WATSON AND ASSOCIATES

ARCHITECT - ENGINEER

NUMBER	TITIE	DATE OF ISSUE	ADDENDA ISSUED	
None	Flag Poles	12 3 40		
1	Property Enclosing Fence	10 25 40	No. 1 - Scope, Chain Link Fabric, Posts And Galvanizing	9 19 41
2	Railread Yard Drainage	11 7 40	No. 1 - Laying of Brick & C. I. Pipe No. 2 - Backfill	11 7 40 11 23 40
3	Underground Magazines (2373-E)	9 29 40	Supplementary Specifications No. 1 - Lightning Protection No. 2 - Lightning Protection No. 3 - Lightning Protection No. 4 - Floor Finish No. 5 - Waterproofing No. 6 - Special Conditions (Cement)	10 29 40 11 6 40 11 8 40 12 3 40 2 12 41 3 27 41 5 1 41
4	Plate Arch Structures	11 7 40	•	•
5	Above Ground Magazines (1732-E)	8 6 40	Supplementary Specifications No. 1 - Lightning Protection No. 2 - Lightning Protection No. 3 - Lightning Protection No. 4 - Supplementary Specifications No. 5 - Floor Finish No. 6 - Painting No. 7 - Painting No. 8 - Painting No. 9 - Lightning Protection	10 21 40 11 8 40 11 23 40 12 3 40 12 13 40 12 27 40 2 9 41 2 19 41 4 2 41 11 11 41
6	Concrete And Cement Finish	11 8 40	No. 1 - Type Of Concrete & Reinforcement	11.14.40
7	Refuse Incinerator Plant	11 20 40	·	

,

			)	
NUMBER	TTills	DATE OF ISSUE	ADDENDA ICSUED	
8	Water Works And Water Distribution System For Construction Camp	11 26 40	No. 1 - Installation Of Tank And Test No. 2 - Installation Of Tank, Roof, Riser, Pipe, Supply Line, And Foundations	11 27 40 1 18 41
			No. 3 - Painting	3 17 41
9	Corrugated Metal Pipe, Extra Strength Vitrified Clay Pipe, And Reinforced Concrete Pipe	11 27 40	· · · · · · · · · · · · · · · · · · ·	
10 /	Sewers And Sewage Treatment Plant	11 28 40	No. 1 - Kraft Paper	2 14 41
		22 20 40	io, i idalo lapol	~
11	Boilers	11 30 40	No. 1 - Construction, Tubes, Fronts, And Quality Of Steam No. 2 - Cancels Addenda No. 1	12 23 40 1 2 41
12	Stokers	11 30 40		
13	Feed Water Heaters	11 30 40		
14	Boiler Feed Pumps ,	11 30 40	No. 1 - Design	12 5 ¼0
15	Ash Conveyor System	12 11 40		
. 16	Coal Handling Equipment	12 12 40	No. 1 - Weigh Larries No. 2 - Weigh Larries	12 24 40 12 30 40
17	Concrete Chimney	12 18 40	No. 1 - Lightning Protection	5 14 41
	·	•		

NUMBER	TITLE	DATE OF ISSUE	ADDIMUA ISJUED
18	Atmospheric Crystallizing Kettles For Ammonium Niurate Plant	12 13 40	
19	Evaporating Pans For Ammonium Nitrate Plant	12 13 40	
20	Water Fire For Melit Loading Lines And Ammontum Mitrate Plant	12 20 40	
21	23 Ten - 150 H.P. Standard Gauge Diesel Electric Lecometive	12 23 40	No. 1 - Sparkproof Exhaust Added 2 3 41
22	45 Ton - 300 H.P. Standard Gauge Diesel Electric Locomovives	12 23 40	
23	Self-Regulating Time Recording Electric Time System	12 30 40	
24	Inert Storage Warehouses	12 31 40	No. 1 - Conc. & Cem. Fin., Misc. Metal, Mt. Partitions, Mt. Tlt. Partitions, Glass & Glazing, Roofing, Painting & Hardware No. 2 - Electrical Work, Drawing List No. 3 - Fire Doors  2 6 41 No. 3 - Fire Doors 2 10 41
			No. 4 - Lightning Protection 2 12 21 No. 5 - Concrete And Cement Finish 2 14 41 No. 6 - Electrical 2 18 41 No. 7 - Refers To Addenda No. 1 - Painting 2 22 41 No. 8 - Painting 3 11 41 No. 9 - Painting 3 18 41 No. 10 - Painting 4 2 41 No. 11 - Protective Screens 6 3 41 No. 12 - Misc. Mtl., Glass & Glzg., Painting,
			& Sheet Metal 7 3 41

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED	<del></del> .
24	INERT STORAGE WAREHOUSES (Continued)	12 31 40	No. 13 - Misc. Mtl., Mtl. Partitions, And Masonry	7 28 41
			No. 14 - Glass & Glazing, Acidproof Sump Lining No. 15 - Finishing Hardware	8 8 41 8 18 41
4				
25	Water Supply Wells For Melt Loading Lines And Ammonium Nitrate Plant	1 2 41		
26	Substation Equipment	1 7 41	No. 1 - Control Switchgear And Change- over Equipment At East Substa.	3 13 41
27	Turbo-Alternator Set	1 10 41		
28	100 Ton - 660 H.P. Diesel Electric Locomotive	1 13 41		
29	Protective Lighting (Areas 1, 1A & 5)	1 16 41	No. 1 - Grounding	2 12 41
30	Protective Lighting (Areas 2, 3 & 4)	2 11 41	No. 1 - Grounding	2 11 41
31	Interior Area Enclosing Fence	1 22 41	No. 1 - Posts And Fence No. 2 - Scope, Height of Fence, Chain	2 4 41
			Link Fabric, And Galvanizing No. 3 - Scope, Chain Link Fabric And Galvanizing	9 9 41 9 20 41
32	Standard Gauge Freight Case	1 25 41		

]	NUMBER	artina mi Luculus	DAME OF LOSUE	ALDENDA ISCUED
	33	Casings For Elevators For Melt Loading Buildings	1 29 41	
·	34	Construction Of Water Distribution System For Melt Loading Lines And Ammonium Nitrate Plant	1 30 41	No. 1 - Material List 2 14 41 No. 2 - Work Included 2 18 41
	35	Floodlights For Railroad Yard Lighting	1 31 41	
	36	Melt Loading Lines Group I II III	3 12 41	No. 1 - Lightning Protection 1 16 41 No. 2 - Lightning Protection 1 18 41
v				No. 3 - Lightning Protection 1 23 41 No. 4 - Lightning Protection 1 24 41 No. 5 - Mtl. Toilet Partitions & Doors
	·			Other Than Wood 2 11 41 No. 6 - Misc. Metal, Wire Partitions, Mtl. Toilet Partitions And Sheet Mtl. 3 14 41
4				No. 7 - Misc. Metal, Wire Partitions,  Metal Office Partitions, Supplementary Specs. To Roofing & Sht.
	<b>.</b>		· · · · · · · · · · · · · · · · · · ·	Metal, Composition Roofing And Metal Flashing, Glass & Glazing, Painting, Fin. Hardware & Revi- sions To Addenda No. 6 3 19 41
				No. 8 - Plumbing       3 18 41         Nc. 9 - Hardware       3 21 41         No. 10 - Sheet Metal       3 22 41
	·			No. 11 - Glass And Glazing 3 26 41 No. 12 - Waterproofing 3 27 41 No. 13 - Heating 3 27 41 No. 14 - Heating 3 28 41
				No. 15 - Electrical 3 28 41

NUMBER	TITLE	i arizazaria	The second secon	TATE	e issii		igations Co <del>tto</del> ns	TO TOTAL		
36	Melt Loading	Lines		;						
	Group I II	III		. 3	12 <i>E</i> L			Plumbing	32	8 /
								Misc. Mtl. & Finishing Hardware	4	
	·	•						Plumbing		4
						No.	19 ~	Plumbing	4	8
	٠.							Lightning Protection For		_
		•	•		•			Load Line No. 3	41	
		*						Construction Of Valve Pit	41	
								Lightning Protection - LL #2	4 2	
								Lightning Protection - LL #1	4 2	1
	•	•				No.	23 -	Doors Other Than Wood, Carpentry,		
_		,			•			Finishing Hardware & Drawing		
	•							List for WP4 & WP4A	4 2	1
	· ,	** .				No.	24 -	Telephone Work For Load Lines 2	_	_
								& 3		2
	•				•			Electrical		2
		•						Heating - Load Lines 2 & 3		8
	•							Plumbing - Load Lines 2 & 3		8
								Heating	5 1	
						$N_0$ •	29 -	Electrical	5.19	9
	•							Revised Drawing List For		
					•	•		Heating & Plumbing Work,		_
								Load Lines 2 & 3	5 19	
7			•					Heating (Float Valve)	5 2	
				•				Roofing, Misc. Metal & Painting	6	
_					•			Finishing Hardware		5
					:			Finishing Hardware	_	7
			•,		,			Finishing Hardware	6 1	
					• "			Finishing Hardware	6 1	
•		•			•	NO.	<i>3</i> 6 <b>-</b>	Fainting	6 19	ナ
			and the second s	,				Steel Cribbing Section -		_
	•		/					Page 91	6 19	J
	•	`				No.	37 -	Telephone Work For Load Lines	٠. ـ	_
					•			2 & 3	6 28	8
						No.	38 -	Roofing And Sht. Mtl. (Safety		
•								Chutes)		2
		•						Painting		2
						$No_{\bullet}$	40 -	Waterproof Flooring	7	3
								Finishing Hardware For Bldg.		
								43-18	7 2	1

MBER	Tieto	<u> </u>	ADDENDA JESTOP	
36	Melt Loading Lines Group I II III	3 12 41	No. 41 - Finishing Hardware No. 42 - Finishing Hardware	9 5 41 10 8 41
•				
37	Steel Floodlight Towers For Rail- road Classification Yard	2 4 41		÷
38	Aerial Electrical Distribution System	2 4 41.	No. 1 - Hardware And Transformer Sta- tion Grounding	3 14 41
3 <del>9</del>	Plunger Type Electric Freight Elevator For Melt Loading Buildings WP4 & WP4A	2 6 41		
40	Monorail System For Load Line 1	2 12 41		
41	Automatic Telephone Exchange Equipment	2 15 41	No. 1 - Additional Apparatus No. 2 - Additional Apparatus	7 15 41 7 21 41
42	Laundry Equipment	2 19 41		
43	Monorail Carriers For Load Line 1	2 20 41	No. 1 - Instructions To Bidders (Detailed Requirements)	3 5 41
44	Cranes For Railroad Repair Shop And Ammonium Nitrate Plant	3 3 41	No. 1 - 6 Ton Cranes, General No. 2 - 25 Ton Cranes	3 6 41 3 7 41

NUMBER	TIP OF	DATE OF PROPER	ADDENDA ISSUED	
45	Construction Of Sewage System For Melt Loading Lines And Ammonium Nitrate Plant	3 8 41	No. 1 - Finishing Hardware No. 2 - Scope (Load Line 4 Equipment) No. 3 - Finishing Hardware	8 13 41 8 30 41 9 5 41
46	Standard Painting Specifications	3 10 41	4) •	
47	Water Supply Wells For Fuze And Booster Area	3 10 41		
48	Sprinkler System	3 12 41	AUID	
49	Ammonium Nitrate Plant	3 21 41	No. 1 - Barricade No. 2 - Painting No. 3 - Insulating Board No. 4 - Lightning Protection  Plumbing, Heating And Process Piping Systems Supplementary Specs. On: Boiler House, Change House And Office Building No. 5 - Electrical Supplementary Specs. On Plumbing And Heating No. 6 - Electrical No. 7 - Heating No. 8 - Finishing Hardware No. 9 - Heating No. 10 - Roofing No. 11 - Glass And Glazing No. 12 - Finishing Hardware	3 21 41 4 2 41 4 3 41 4 4 41 4 11 41 4 11 41 5 7 41 5 19 41 5 19 41 6 17 41 7 14 41 8 19 41 9 9 41

NUMBER	processors Local and the second	ng grands na Ngarag <del>Talahan kalahan ka</del> raga	ADMENIA MIGUED
51	Staff Quarters - Type I And Type II	3 27 41	No. 1 - Conc. & Cement Fin., Masonry, Glass & Glazing, Carpentry, Composition Tile Flooring And Finishing Hardware 4 15 41  No. 2 - Hardware 4 15 41  No. 3 - Guarantee On Range & Refrigerator 4 17 41  No. 4 - Finishing Hardware 4 20 41 Heating Section 5 2 41 Plumbing Section 5 2 41  No. 5 - Sheet Metal And Carpentry 5 15 41  No. 6 - Roofing And Carpentry 5 22 41  No. 7 - Plumbing 7 3 41  No. 8 - Sheets (Venetian Blinds Substituted) 8 28 41
			No. 9 - Finishing Hardware 9 20 41 No. 10 - Finishing Hardware 10 22 41 No. 11 - Finishing Hardware 10 24 41
52	Shell Pre-Heaters	3 25 41	
.53	Locomotive Cranes	3 25 41	
54	Coal Handling Equipment	3 25 41	
55	Telephones	3 25 41	No. 1 - Type Change 4 10 41 No. 2 - Additional Equipment 7 15 41 No. 3 - Additional Equipment 7 22 41
56	Road Maintenance And Repair	3 26 41	
57	24 KV Transmission Lines	3 27 41	
58	Cover Dual Sig. Syst. For Guard And Fire Signals	3 28 71	

NUMBER		<u> 1745</u> 74 79300	ADDENER JERUED	
59	Portable Cor Jacks	3 28 41	No. 1 - Alternate	4 14 41
60	Equipment For Water Works Pumping Stations And Softening Plants For Water Works 1, 2 & 3	4 3 41	No. 1 - Electrical Equipment No. 2 - Scope of Work No. 3 - Scope of Work No. 4 - Deep Well Pump Units	5 24 41 7 18 41 8 2 41 10 13 41
61	Elevated Water Tank For Fuze And Booster Area	4 3 41		÷
62	Equipment For George Road Sewage Treatment Plant	4 3 41		
63	Installation Of Substation Equipment East Substation	<b>-</b> 4 8 41		
64	Hospital Equipment	4 11 41		
65	Fuel Oil Storage Tank And Diesel Oil Storage Tanks For Transportation Area	4 14 41	No. 1 - Addition Of Gasoline Tanks	7 10 41
66	Sprinkler System For Building 808, Load Lines 1, 2 & 3 And Ammonium Ni- trate Plant	4 21 41	No. 1 - Scope Of Work No. 2 - Additional Section & Equipment	7 9 41 7 15 41
67	Installation Of Substation Equipment - West Substation	4 23 41		,

. .

NUMBER			OWE OF WHAT	EDITION TO THE	
68	Monorable dvecems for Melt Load Lines 2 And 3	ing	4 25 42		
69	Bank Slag Macadam Base Course Primary Roads	For	4 25 41		•
70	The Administration Area	·	5 13 41	No. 1 - Misc. Mtl., Roofing, Sht. Mtl., Carpentry & Asbestos Roofing Shingles Electrical Section	5 24 41 6 3 41
	·			Telephone Section  Dampproofing Section, Pages  112 And 113  No. 2 - Electrical  Electrical Addition, Pages	6 3 41 6 11 41 6 16 41
			. ·	E-14 And E-15 Screens And Finishing Hard- ware Sections, Pages 114- 148 Inclusive	6 16 41
				Electrical Addition, Page E-16 No. 3 - Electrical No. 4 - Electrical	6 17 41 6 19 41 6 19 41
•				Plumbing Section No. 5 - Finishing Hardware No. 6 - Finishing Hardware Conductive Rubber Flooring	7 1 41 7 2 41 7 3 41
·				Section, Pages 149-152 No. 7 - Misc. Metal And Carpentry X-Ray Room Insulation Section, Pages 153-155	7 10 41
				Heating Section  No. 8 - Finishing Hardware  No. 9 - Sheet Metal  Jails Cells Section, Pages	7 12 41 7 17 41 7 17 41
				156 And 157 No. 10 - Heating	7 17 41 7 18 41

NUMBER	TITLE	DATE OF ISSUE	ADDENDA (1979)	
. 70	The Administration Area	5 13 4°.	Electrical Addition, Page E-17	7 22 41
, ,	(Continued)	,	No. 11 - Plumbing And Heating	7 22 41
	,		No. 12 - Finishing Hardware	7 25 41
	-		No. 13 - Finishing Hardware	7 25 41
			ho. 14 - Finishing Hardware	8 1 41
			No. 15 - Finishing Hardware	8 6 41
		u	No. 16 - Steel Stack For Boiler House In	
•			Transportation Area - Bldg. 42	8 14 41
	,		No. 17 - Amends Addenda No. 16	8 21 41
			No. 18 - Boiler House In Transportation	
	<b>\$</b> _		Area	9 8 41
	•		No. 19 - Finishing Hardware	8 28 41
•			No. 20 ~ Heating	8 30 41
			No. 21 - Finishing Hardware	9 2 41
			Window Shades and Venetian	•
•			Blinds Section, Pgs. 158-161	9 3 41
			No. 22 - Mikishing Hardware	9 12 41
			No. 23 - Fidebing Hardware	9 12 41
			Metal Office Partitions Section	·
			Fe <sub>s</sub> e 162	9 12 41
		•	No. 24 - Finishing Hardware	10 1 41
	•		No 25 - Kitchenette Unit	10 17 41
			No. 26 - Finishing Hardware	10 23 41
			No. 27 - Finishing Hardware	10 24 41
			No. 28 - Finishing Hardware	10 29 41
			No. 29 - Finishing Hardware	11 7 41
	•		Post Office Screen Section,	
		·	Pe ges 163-166	11 8 41
	•		No. 30 - Plumbing	11 14 41
	•		No. 31 - Cancels Addenda No. 30	11 27 41
			No. 32 - Finishing Hardware	12 2 41
			No. 33 - X-Ray Dark Room Hospital	12 11 41
71	Steel Dunnage Units For Storage		No. 34 - Finishing Hardware	1 2 42
	Ammunition	4 25 41	No. 35 - Cigar Case, Counter and	
			Wall Cases - Cafeteria	1 12 42
			No. 36 - Kick Plates - Cafeteria Doors	1 27 42
			No. 37 - Finishing Hardware	2 2 42

MBER	TITLE DA'	===										=
72	Construction Of Water Works No's. 1 And 2	5	7	۷.i	Mo.	.]	1 -	Work Included Plumbing Section			4	
	•				***	_	_	Heating Section (	5	15	4	.1
•								Miscellaneous Metal Cellar Drainers			4	
						_		Electrical Section	5	27	4	1
	•				No.	,	/	Drawing List For Water Works #2 Waterproofing			4	
,					No.	5	5 -	Construction Of Water Works #3	10	17	4	Į
								Electrical Work For Water Works #3 Pumping Equipment Installation	10	28	4.	נ,
	,				7.1 C+ *	•	, -	Well #60	12	22	2 4.	- 
73	Traffic Compacted Surface Course	E.	4	41	Ho.	Ş	C	5,000,000 Gal. Storage Reservoir at Water Works #3	20	2.2		
	For Secondary Roads	יכ	O	41				at water works #5	12	<i>~</i> 3	3 4.	٠.
74	Dailon Dlowt Dining For Boilon							•				
74	Boiler Plant Piping For Boiler Houses CC-WPl, DC-WPl And FE-17	5	21	41	No.	1		Scope Of Work (DC-WP1 Only)	7	8	4	-
75	Paint Spraying Equipment For Load	r										
	Lines 2 And 3	כ	О	41								
76	Furnishing And Installing Of Distri-											
	bution Transformers And Fuze Links At Load Lines 2 And 3 And Ammonium Nitrate								•			
	Plant	5	6	41	No.	' ]	] <sub>.</sub> =	There Storage Group Included	5	8	41	]
77	Railroad Signal System Equipment	5	8	41								
78	Steel Lockers	5 :	12	41	No.	1	L -	Locks ,	5	19	41	1
								Change In Number Of Lockers	6	27	41	1
		-						Change In Number Of Lockers Change In Number Of Lockers	8 9	3	41 41	]
								Cancels Addenda No. 4	9	10	41	7

NUMBER	TITLE	DATE OF ISSUE	ADDEADA TIEUZD	
78	Steel Lockers (Continued)	5 12 41	No. 6 - Additional Lockers For Boiler  Houses And Revised Distribution Schedule  No. 7 - Additional Lockers For Supplemental Contract B And Revised  Distribution Schedule  10 13 4	
<b>7</b> 9	Construction Of Water Distribution System For The Administration Area	5 14 41		
80	Electrical Control Equipment For Water Works 1 And 2	5 19 41	No. 2 - Scope (Cellar Drain Sump Pump Deleted) 5 23 4 No. 2 - Swo Float Switches Added 7 8 4	
81	Frequency Modulated Mobile Communication Equipment	5 23 41		
82.	Construction Of George Road Sewage Treatment Plant	5 28 41	Electrical Section 7 8 2 7 10 2 8 8 8 8 8 8 8 8 8 8 8 8 8 8 8 8 8 8	41 41 41
<b>83</b>	Water Tube Boilers For Boiler House 44-16 In The Administration Area	5 27 41		
84	Automatic Stokers For Boiler House 44-16 In The Administration Area	5 27 41		

NUMBER	TITLE	DATE OF	ISSUE	ADDITION INCOME	. :
85	Feedwater Heaters For Boiler House 44-16 In The Administration Area	5 28	3 41		
86	Boiler Feed Pumps For Boiler House 44-16 In The Administration Area	5 29	41		
<b>87</b> .	Ash Conveyor System For Boiler House 44-16 In The Administration Area	5 29	41		•
88	Coal Handing Equipment For Boiler Hous 44-16 In The Administration Area	e 5 29	41		
89	Concrete Chimney For Boiler House 44-16 In The Administration Area	5 29	41		
90	Steel Shelving	6 4	41	No. 1 - Clock Room And Library Of Labor- acory included	7 8 41
91	Small Hose Connections For Neutral Liquor Storage Building In Ammonium Nitrate Plant	6 12	41		
92	Installation Of Telephone Cables Distribution Points; Time Regulation System, Service And Connections; Cover Dusignal System Circuits; And Railway Sinal System Cable, Service & Connections	g <b>-</b>	41	No. ! - Grounding	8 12 41
93	Cast Iron Water Pipe In Circulating Water Main Around Fuze And Booster, Ar- lery Primer, Percussion Element And De- ator Load Lines		41	a.	

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED	
94	Kitchen And Dining Room Equipment For The Cafeteria And Kitchen Equipment For The Hospital	6 24 41	VOID	
0.5	The And Decates And	( )( )7		<b></b>
95	Fuze And Booster Area	6 26 41	Lightning Protection System Finishing Hardware Section:	7 17 41
			Pages FH-1 To FH-26	7 23 41
			Pages FH-27 To FH-38	7 24 41
<b>.</b>		•	No. 1 - Lightning Protection	7 26 41
			No. 2 - Concrete And Cement Finish, Masonry	
			Misc. Metal, Structural Steel,	
		•	Composition Roofing, Sht. Metal	
		•	And Carpentry	7 28 41
		•	No. 3 - Lightning Protection	8 4 41
			No. 4 - Finishing Hardware	8 8 41
		•	Conductive Rubber Flooring Section	. و1
			Pages 76 To 78	8 14 41
	•		Lead Flooring Section, Pages 79 To	
		ŕ	80	8 15 41
			Refrigerator Access Doors Section,	
		•	Pages 81 To 82	8 15 41
,			Wallboard Surfaces Section, Pages 83 To 85	8 15 41
			Detonator Destroying House, Build-	
			ing Type 150, Pages 86 To 88	8 15 41
	,	,	No. 5 - Misc. Metal, Sht. Metal, And Car-	0 1) 41
			pentry	8 18 41
	•		No. 6 - Lightning Protection	8 21 41
			No. 7 - Smoke Breeching	8 22 41
•			No. 8 - Finishing Hardware	8 23 41
			Additional Finishing Hardware,	0 ~ J 4±
			Pages FH-39 To FH-51	8 23 41
	•		No. 9 - Lightning Protection	8 26 41
			Painting Section, Pages 89 To 93	8 26 41
			No. 10 - Lightning Protection System For	
•	•	•	. DT, AP, And PE Lines	8 30 41
	•		Ádlitional Finishing Hardware,	
			Pages 14-52 To FH-54	9 3 41
				•

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED	
NUMBER 95	Fuze And Booster Area (Continued)	6 26 41	Electrical Section  No. 11 - Finishing Hardware  No. 12 - Sheet Metal  No. 13 - Conductive Rubber Flooring  No. 14 - Electrical  No. 15 - Painting  Heating Section  No. 16 - Carpentry And Sheet Metal  No. 17 - Masonry  No. 18 - Concrete And Cement Finish, And  Lead Flooring  No. 19 - Finishing Hardware  No. 20 - Plank Face Earth Barricades  Plumbing Section  No. 21 - Miscellaneous Metal  No. 22 - Finishing Hardware  No. 23 - Finishing Hardware  No. 24 - Plumbing  No. 25 - Heating  No. 26 - Finishing Hardware  No. 27 - Carpentry  No. 28 - Plumbing  No. 30 - Finishing Hardware  No. 31 - Heating  No. 32 - Plumbing  No. 32 - Plumbing  No. 33 - Finishing Hardware  No. 34 - Plumbing  No. 35 - Carpentry  No. 36 - Wallboard Surfaces  No. 37 - Lead Flooring  No. 38 - Carpentry And Finishing Hardware  Dampproofing Section, Page 98  No. 39 - Finishing Hardware  No. 39 - Finishing Hardware	9 4 41 9 4 41 9 5 41 9 7 5 41 9 8 41 9 19 41 9 19 41 9 24 41 10 15 41 10 16 41 10 16 41 10 22 41 10 28 41 11 2 8 41 12 8 41 12 9 41
			No. 41 - Finishing Hardware No. 42 - Cancellation of Addenda No. 41 No. 43 - Finishing Hardware No. 44 - Painting No. 45 - Painting (Elumbing)	12 11 41 12 13 41 1 16 42 1 17 42

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED	
96	Water Distribution System For Fuze And Booster Area	7 26 41	No. 1 - Altitude Valve	10 7 41
9'7	Laboratory Furniture For The Labora- tory Building	7 9 41	No. 1 - Sinks, Fume Hoods, Plumbing, Elec- trical, Light Fixtures And Alter- nates No. 2 - Fume Hoods	7 17 41 8 2 41
98	Aerial Electrical Distribution System For Fuze And Booster Area And Admin- istration Area	7 17 41		
99	Toilet Room Accessories	7 22 41	No. 1 - Clarification No. 2 - Clarification No. 3 - Additional Equipment No. 4 - Building 1054 - Post Office No. 5 - Additional Equipment For S. C. B	8 6 41 8 7 41 9 5 41 11 8 41 11 8 41
100	Tables, Benches And Counters	7 23 41	No. 1 - Additional Equipment No. 2 - Additional Equipment For S. C. B	8 15 41 11 1 41
101	Refrigerators For Percussion Elements Line	7 28 41		
102	Sand Handling Equipment For Classifi- cation Yard Area	7 24 41		
103	Electrical Control Equipment For Water Works No. 3	7 24 41		

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED	
104	Fence Lighting And Emergency Light- ing Circuit For Load Line 1	7 30 41		
105	Installation Of Floodlights And Electrical Work In Connection Therewith At Classification Yard Area	7 31 41		
<b>1</b> 06	Kitchen Equipment For The Hospital	8 6 41	No. 1 - Alternate 8 11 4 No. 2 - Cook Table Top 9 17 4	
107	Steel Shelving For Load Line 1	8 13 41	No. 1 Installation 8 18 4.	1
108	Valves, Fittings, And Pipe For The Fuze And Booster Area	8 15 41		
109	Refrigerators For The Cafeteria	9 22 41	No. 1 - Shelving 9 30 4	1
110	Boiler Plant Piping For Boiler Houses: 51-25 For AP, PE, And DE Load Lines 52-15 For Fuze And Booster Lines		•	
	44-16 For The Administration Area	8 29 41	No. 1 - Air Compressors 9 12 43 No. 2 - Cancels Addenda No. 1; Also Affects Unit Heaters In Original Spec. And	
	•		Adds Water Still Thereto 10 29 41	1
111	Fence Lighting And Emergency Lighting Circuits For Load Lines 2 And 3, Ammo- nium Mitrate Plant, And Smokeless Powd Storage Area		•	
	wood ago the out	U ~7 41	•	

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED
112	Kitchen And Pirling Room Equipment For The Cafeteria	9 10 41	No. 1 - Steam Cooker  No. 2 - Water Station & Water Cooling Unit,  Soiled Dish Table, Soaking Sink,  Steam Cooker, And Steam-Jacketed  Kettle  10 28 41
113	45 Ton - 300 H.P. Standard Gauge Diesel Electric Locomotives	9 4 41	No. 1 - Two Protecto-Seal Tank Caps Added 9 9 41
114	Water Tube Boilers For Boiler House G-4, Load Line 4	9 4 41	
115	Feedwater Heater For Boiler House G-4, Load Line 4	9 6 41	n'
116	Boiler Feed Pumps For Boiler House G-4, Load Line 4	9 6 41	
117	Oil Burning Equipment For Boiler HouseG-4, Load Line 4	e 9 15 41	
118	Cast Iron Water Pipe In Circulating Water Mains Around Load Line 4 With Loop Connections To Fuze And Booster And Camp Areas	9 13 41	

. .

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED	
119	Construction Of Water Distribution System For Load Line 4 With Connec- tions To Fuze And Booster And Camp Areas	9 15 41	No. 1 - Hose House Equipment No. 2 - Altitude Valve No. 3 - Pressure Reducing Valves And Access- ories	10 1 41 10 7 41 11 12 41
120	Underground Magazines - Igloo Type	9 24 41	No. 1 - Revised Lightning Protection System No. 2 - Scope, Drawings, And Cement Floor Finishes No. 3 - Lightning Protection No. 4 - Misc. Metal And Sheet Metal Refrigerator Type Doors Section, Pages 31 To 33 Lead Flooring Section, Pages 34 And 35 No. 5 - Miscellaneous Metal	10 9 41 10 18 41 10 28 41 11 3 41 11 1 41 11 1 41 11 10 41
121	Plunger Type Electric Freight Elevators For Melt Load Buildings In Load Line 4	9 17 41		
122	Refrigeration For The Cafeteria	9 22 41		
123	Inert Storage Warehouses - Temporary Construction	9 19 41	No. 1 - Sheet Metal No. 2 - Asbestos Cement Siding Electrical Scotion No. 3 - Concrete And Cement Finish, Steel Sash, Glass And Glazing, Carpentry, Built-Up Composition Roofing, Sheet Metal, Peinting, Plumbing & Electr.	

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED	
124	Plank Face Earth Barricades	9 24 41		
125	Installation of Culverts and Drai	ins 10 1 41		
126	Concrete Chimney For Boiler House G-4, Load Line 4	9 27 41		
127	Drilling And Testing Of Water Supply Wells For Supplementary Water Supply For Ravenna Ordnance Plant	10 7 41		
128	Sprinkler System For Buildings In The Fuze And Booster Area And Und ground Piping From Water Main To These Buildings	er- 10 8 41	No. 1 - Additional Inside Automatic Sprink- ler Equipment No. 2 - Additional Inside Automatic Sprink- ler Equipment No. 3 - Additional Inside Automatic Sprink- ler Equipment No. 4 - Preaction Sprinkler System No. 5 - Painting	11 13 41 11 22 41 12 4 41 1 14 42 1 17 42

10 10 41

129

Expansion Joint Filler Of The Cold Poured Type

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED	
130	Construction Of All Buildings	<del></del>		
	Located On Load Line 4	10 10 41	No. 1 - Metal Windows Rolling Steel Doors Other Than	10 18 41
·			Fire Curtains Section, Pages 93 And 94 Finishing Hardware Section, Pages	10 28 41
			FH-1 To FH-15	11 1 41
	<b>&gt;</b> .		Lightning Protection System, Pages LP-1 to LP-3	11 10 41
	•		No. 2 - Finishing Hardware	11 11 41
		•	No. 3 - Pits For Pressure Reducing Valves	11 12 41
			No. 4 - Lightning Protection	11 13 41
			No. 5 - Corrugated Protected Metal Siding	11 15 41
	·	•	No. 6 - Carpentry	11 18 41
			No. 7 - Asbestos Cement Roofing And Siding	11 25 41
			Built-Up Composition Roofing Acid-Proof Sump Section, Pages	11 25 41
			95 And 96	11 25 41
			No. 8 - Finishing Hardware	11 25 41
			No. 9 - Finishing Hardware	11 27 41
			Plumbing Section Heating	12 3 41 12 9 41
			No. 10 - Miscellaneous Metal, Sheet Metal,	1~ / 41
			Carpentry, Glass And Glazing Electrical Sec.	12 9 41 12 15 41
		,	No. 11 - Finishing Hardware	12 19 41
			No. 12 - Finishing Hardware	12 23 41
			No. 13 - Electrical	12 26 41
			No. 14 - Painting	12 30 41
			No. 15 - Dry Pipe Valve Rooms	1 16 42
	•		No. 16 - Heating Equipment	1 16 42
			No. 17 - Painting (Plumbing)	1 20 42

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED
131	Fire Alarm System Equipment	10 13 41	No. 1 - Description of Code Boxes 12 11 41
132	Substation No. 3 - Electrical Equipment	10 11 41	
133	Steel Shelving For Load Lines 2 And 3. And Various Buildings In The Administration Area, Transportation Area,		
	And Fuze And Booster Area	10 23 41	No. 1 - Change In Shelving For Booster Lines  1 And 2  11 7 41  No. 2 - Cancels Addenda No. 1 And Affects  Shelving For Booster Lines 1 And 2 11 26 41
134	Fence Lighting For High Explosive Storage Area, Fuze And Booster Stor- age Area, And Ammunition And Bomb Storage Area	10 25 41	The straight of book wer littles I knd z II zo zi
135	Aerial Electrical Distribution System For Load Line 4	11 6 41	
136	Paint Spraying Equipment For Load Line 4	9 11 8 41	
137	Substation No. 3 And 2400 Volt Feeder To Boiler House 51-25	11 17 41	
138	10,000 Barrel Fael Oil Storage Tank For The Transpercavion area	11 18 41	
139	Fire Department Proquency Modulated Mobile Communication Equipment	33 <b>36 V</b> T	

NUMBER	TITLE	ATE OF ISSUE	ADDENDA ISSUED	
140	Boiler Plant Piping For Boiler House G-4 Load Line 4	11 26 41		
141	Fence Lighting For Smokeless Powder Storage Area, Load Line 4, Detonator Line, Fuze Line 1, Fuze Line 2, Booster Line 1,			
	Booster Line 2, Percussion Element Line, And Artillery Primer Line	11 27 41		
142	Wood Pile Barricade (Supplementary Contract B)	12 16 41	· .	
143	Construction of Water Distribution System For The Inert Storage Bldgs., South Service Road, (Temporary Construction) with connections to LL's 1-2-3-and Ammonium Nitrate			
	Area And Load Line 4	12 17 41		
144	Deluge And Sprinkler System For Load Line 4	12 17 41	No. 1 - Painting	1 17 42
145	Monorail For Electric Shop And Monorail Cra For Millwright Shop in Maintenance Bldg. 44	ne -35 12 30 41		
146	Pipe Marking	12 18 41		
147	Property Line Fence, Trumbull County Area	12 18 41		
148	Valves, Fittings For 5 M. Gel. Storage Reservoir as Water Works No. 3	12 23 41		
149	Soda Fountain And Nobble Box (Cafeteria)	1 12 42		
150	Electrical Swift bring Equipment To Provide Co KV Electrical Power to Depos Arca.	1 8 42		·

NUMBER	TITLE	DATE OF ISSUE	ADDENDA ISSUED
151	Neutral Liquor Storage Tanks	4 6 42	No. 1 - Change Outlets 5 13 42
152	Water Tube Boilers	4 8 42	
153	Automatic Stokers	и в 45	No. 1 - Change Motor Voltage 5 19 42
154	Feedwater Heater	4 8,42	
155	Boiler Feed Pumps	4 8 42	
156	Coal Handling Equipment	4 8 42	No. 1 - Change Motor Voltage 5 19 42 No. 2 - Change Current Collectors,
			etc. 5 24 42 No. 3 - Cancels addenda #2 6 5 42
157	Ash Conveying System	4 8 45	
158	Concrete Chimney	4 8 42	
159	(Issued by Jennings-Lawrence Co.) Installation of Sub-Station Equipment. Revision of Sub-Station #3.		
160	Addition to Ammonium Nitrate Plant	4 28 42	No. 1 - Roofing (composition) 5 1 42 No. 2 - Roofing & S.M. Corrugated  Asbestos 5 7 42 No. 3 - Roof Plank 5 7 42 No. 4 - Additions to Carpentry 5 11 42
	Painting Section - Pages 58 & 59 Hardware Section - Pages 60 - 71 Electric - Pages El - El5 Lightning Protect Pages TP1 - LP3 Heating Protects Pages H1 - H33	5 1 42 5 22 42 5 27 42 5 27 42 5 27 42	No. 5 - Additions to Carpentry 5 21 42  No. 5 - Roof Covering - Carpentry -
	Index & Pages 72 A 77  Pages 32, 23, 34 and 25 days are sed	6 2 42 6 3 42	Hardware 5 29 42  Fo 7 - Heating, Plumbing & Piping6 4 42  Fo 8 - Electrical work 7 3 42

Service & Equipment

from 120/208 Volt to 440 Volt

			No. 10 - Lightning Protection No. 11 - Heating, Plumbing & Piping No. 12 - Process Piping	7 3 42 7 <b>17</b> 42 7 23 42 8 4 42
161	Water Distribution System	<del>1</del> 18 л5	No. 13 - Vent Ducts Boiler House	9 10 42
162	Alteration to Steam Mains	4 22 42	No. 1 - Scope	4 23 42
163	Additional Equipment - W.W. 1, 2, 3	To C.O.		
164	Additional Wells	To C.O.		
165	Installation of Boiler Feedwater Conditioning Equipment	mo C.O.		
166	Aerial Electrical Distribution System Addition to Ammonium Nitrate Plant	5 28 42		
167	Fence Lighting Alteration . Addition to Ammonium Nitrate Plant	5 28 42		
168	Sprinkler System Addition to Ammonium Nitrate Plant	5 27 42	No. 1 - Auxiliary Deluge System 7	7 4 42
169	Telephone & Guard Signal Cable Installation Addition to Ammonium Nitrate Plant	5 27 42		
	Revised issue superceeding above	6 24 42	No. 1 - Scope & Materials Furnished	
.170	Boiler Plant Piping Addition to Ammonium Nitrate Plant	5 23 <sup>1</sup> 42	by A.E. 7	7 27 42
171	Cooling Water Systems - Kettle Houses Original Ammonium Mitrate Plant	6 12 42		